v
E8OR175

PROJECT MANAGEMENT SYSTEM
BID TABULATION REPORT
PROJECT NO: ST99-07 TASK: 1
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PROJECT NO: ST99-07 COLLINS ST SOUTHEAST PKY-MANSFLD WEB BIDS OPENED: 2 15 2011 AT 02:30
PROJECTED DAYS: 0cC BONUS/DAY: MAX AMT: DAMAGE /DAY :
LINE QTY ITEM DESCRIPTION L.H. LACY COMPANY, LTD TISEQ PAVING COMPANY AUI, CONTRACTORS, L.P.
101 1 MOOO1LS MOBILIZATION 4£40,000.00 440,000.00 440,000.00 440,000.00 440,000.00 440,000.00
102 1 2Z169LS ROW PREPARATION 599,531.97 599,531.97 211,000.00 211,000.00 250,000.00 250,000.00
103 46217 EX001CY UNCLASSIFIED RDWY EXC. 6.17 285,158.89 4.65 214,909.05 3.20 147 ,894.40
104 73819 FIO01CY COMPACTED ROADWAY FILL 0.86 63,484.34 1.90 140,256.10 4.00 295,276.00
105 46760 CPOO9SY 9" CONCRETE PAVEMENT 28.89  1,350,896.40 28.45  1,330,322.00 29.00  1,356,040.00
106 269 DWOOASY 6" CONC. DRIVEWAY 37.72 10, 146.68 30.40 8,177.60 38.00 10,222.00
107 51160 SUOO1SY SUBGRADE STABILIZE W/LIME 1.59 81,344.40 1.55 79,298.00 2.00 102,320.00
108 1382 SUOO4TN HYDRATED LIME 136.24 188,283.68 145.00 200,390.00 145.00 200,390.00
109 51160 FI1006SY SUBGRADE W/CEMENT 0.93 47 ,578.80 1.85 94,646.00 2.00 102,320.00
110 1152 SUOO3TN CEMENT (SUBGRADE STAB.) 88.81 102,309. 12 135.00 155,520.00 90.00 103,680.00
M1 608 MPOOSSY PAVESTONE MEDIAN PAVING 56.97 34,637.76 55.00 33,440.00 76.00 46,208.00
112 272 YY117SY BRICKPAVERS FOR MEDIAN 54.68 14,872.96 55.00 14,960.00 75.00 20,400.00
113 4637 SWO04SY 4" CONC. SIDEWALK 28.50 132,154.50 24.75 114,765.75 38.00 176,206.00
114 27 HCO1OEA CURB RAMPS - VARIES 777.86 21,002.22 775.00 20,925.00 1,000.00 27,000.00
115 2613 HMOO3SY TYPE D HMAC 8.24 21,531.12 9.25 24,170.25 10.00 26,130.00
116 2613 HMOO2SY TYPE B HMAC 22.66 59,210.58 22.75 59,445.75 24.00 62,712.00
117 363 HMO20LF 6" HMAC CURB 3.09 1,121.67 13.00 4,719.00 15.00 5,445.00
118 694 YY116LF CONCRETE CURB & GUTTER 21.25 14,747 .50 17.00 11,798.00 20.00 13,880.00
119 612 YYO14LF S/W & RET WALL (2'-4') 36.27 22,197 .24 31.00 18,972.00 80.00 48,960.00
120 1221 CHOO1LF CONC.STREET HEADER 4.32 5,274.72 10.00 12,216.00 15.00 18,315.00
121 176 CIB06LF 6"  SLOTTED DRAIN 79.63 14,014.88 15.50 2,728.00 50.00 8,800.00
122 2 GDOOSEA REACT CRASH TERMINAL 6,988.55 13,977.10 6,450.00 12,900.00 7,000.00 14,000.00
123 3 GDOOGEA SINGLE GUARD RAIL TERM 2,188.75 6,566.25 2,900.00 8,700.00 3,000.00 9,000.00
124 7 GDOO4EA MBGF TERM. ANCHOR 824.00 5,768.00 720.00 5,040.00 750.00 5,250.00
125 208 GDOOILF MBGF W/POSTS 33.84 7,038.72 32.00 6,656.00 23.00 4,784.00
126 608 BAOOILF TYPE IIl BARRICADE 42.13 25,615.04 52.25 31,768.00 45.00 27 ,360.00
127 360 2Z553LF 6' CHAIN LINK FENCE 28.35 10,206.00 14.00 5,040.00 23.00 8,280.00
128 185 FEO12LF R&R EXIST FENCE 27.09 5,011.65 35.00 6,475.00 40.00 7,400.00
129 89050 SEQ02SY HYDROMULCH SEEDING 0.55 48,977.50 0.70 62,335.00 0.25 22,262.50
130 3 Z2800EA GPS MONUMENT 2,060.00 6,180.00 2,750.00 8,250.00 285.00 855.00
131 1 BROO2LS BRIDGE 329,600.00 329,600.00 329,600.00 329,600.00 300,000.00 300,000.00
132 1 BROO2LS BRIDGE 669,500.00 669,500.00 669,500.00 669,500.00 700,000.00 700,000.00
133 1 BROO2LS BRIDGE 772,500.00 772,500.00 772,500.00 772,500.00 800,000.00 800,000.00
134 400 CPO09SY 9" CONCRETE PAVEMENT 101.17 40,468.00 50.00 20,000.00 75.00 30,000.00
135 500 22984TN CRUSHED STONE 24.05 12,025.00 25.00 12,500.00 20.00 10,000.00
136 1 YY392LS CONST CONTINGENCY ALLOW 565,000.00 565,000.00 565,000.00 565,000.00 565,000.00 565,000.00
137 1 ECO10LS STORM WATER MGMT SWPPP 140,000.00 140,000.00 140,000.00 140,000.00 140,000.00 140,000.00
138 230 BROOGLF DRILLED SHAFTS/24% 30.90 7,107.00 31.00 7,130.00 50.00 11,500.00
139 180 BROO7LF DRILLED SHAFTS/30" 51.50 9,270.00 52.00 9,360.00 60.00 10,800.00
140 130 SIO13LF 36" DRILL SHAFT 72.10 9,373.00 72.10 9,373.00 100.00 13,000.00
141 500 HMOO2SY TYPE B HMAC 32.07 16,035.00 37.00 18,500.00 30.00 15,000.00
142 33500 BWOO1CY BORROW 3.45 115,575.00 5.40 180,900.00 6.00 201,000.00
143 500 Zz422LF TEMP. PVMT. REPAIR 18.05 $,025.00 12.40 6,200.00 41.00 20,500.00
1984 1 GR998LS GREEN CEMENT ADD 25,000.00 25,000.00 1.00 1.00 15,000.00 15,000.00
1998 1 YYO19LS CLEAN CONSTRUCTION EQUIP 0.00 0.00 1.00 1.00 25,000.00 25,000.00
201 9001 PM104LF 4" THERMOPLAST WHITE STRI 0.82 7,380.82 0.55 4,950.55 0.60 5,400.60
202 390 PM301LF 4" BROKEN WHITE STRIPE 0.82 319.80 0.80 312.00 0.80 312.00
203 4873 PM108LF 8" THERMOPLAST WHITE STRI 1.29 6,286.17 1.40 6,822.20 1.50 7,309.50
204 1514 PM112LF 12" THERMOPLAST WHITE STR 2.58 3,906.12 3.10 4,693.40 3.25 4,920.50
205 349 PM124LF 24" THERMOPLAST WHITE STR 4.64 1,619.36 6.20 2,163.80 6.50 2,268.50
206 25785 PM204LF 4% THERMOPLAST YELLOW STR 0.82 21,143.70 0.55 14,181.75 0.60 15,471.00
207 1620 PM208LF 8" THERMOPLAST YELLOW STR 1.29 2,089.80 1.25 2,025.00 1.35 2,187.00
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§799-07 COLLINS ST

E80R175

PROJECT NO:
PROJECTED DAYS:
LINE aTy ITEM
208 716 PMOOSEA
209 90 PMOQYEA
210 14 PM210EA
211 14 PM209EA
301 3470 GBOQ1ICY
302 1920 RPO18LF
303 88 RP118LF
304 1323 RPO24LF
305 293 RP124LF
306 11 RPO27LF
307 782 RPO30LF
308 370 RPO33LF
309 1757 RPO36LF
310 767 RPO42LF
311 1204 RPO4BLF
312 36 RPOGOLF
313 135 ZZ295LF
314 559 ZZ297LF
315 2164 Z2IT4L6LF
316 15 RIO10EA
317 2 CIO10EA
318 1 RIT10EA
319 6 RIO15EA
320 1 CIOT5EA
321 3 RIO20EA
322 8 CI344EA
323 5 JBO44EA
324 7 JBOS5EA
325 2 BRO16EA
326 1 BRO16EA
327 119 HROT7LF
328 11 HROCSLF
329 1 ZZ665EA
330 2 ZZ666EA
331 1 2Z771EA
332 2 YYO61EA
333 2 ZIT4TEA
334 2 ZI748EA
335 1 2Z749EA
336 1 FLOOBEA
337 8548 TSOO3LF
401 99 SLO24EA
402 35 SLOO3EA
403 66 SLOOLEA
404 166 SLO13EA
405 16340 ZZ148LF
406 670 PVO13LF
407 580 ZZ153LF
408 19440 PVOO2LF
409 670 PVO14LF
410 620 PVOOSLF
411 820 PVOO7LF
412 17680 SL204LF
413 24600 SL202LF
414 8840 SL211LF

0cC BONUS/DAY:

DESCRIPTION

TYPE II REFLECTIVE MARKER
TYPE 1 REFLECTIVE MARKER
THERMOPLASTIC WORD
THERMOPLASTIC WHITE ARROW
GABION MATTRESS

18" CLASS III RCP

18" CLASS IV RCP

24" CLASS III RCP

24" CLASS IV RCP

27" CLASS I1I RCP
30" CLASS III RCP
33" CLASS III RCP
36" CLASS III RCP
42" CLASS II1 RCP
48" CLASS 111 RCP

60" CLASS III RCP

7X4 REINF BOX CULVERT

81X6' BOX CULVERT

2-10% X 5' BOX CULVERT
10" RECESSED INLET

10! CURB INLET

10'OPEN BACK REC. INLET
15" RECESSED INLET

15' CURB INLET

20! RECESSED INLET

4'X4' DROP(FIELD) INLET
4X4 JUNCTION BOX

5X5 JUNCTION BOX
SPECIAL WING/HEADWALL
SPECIAL WING/HEADWALL
TXDOT TYPE PR1 HANDRAIL
PEDESTRIAN HANDRAIL
SAFETY END TRTMT FOR 18"
SAFETY END TRTMT FOR 24"
27" SAFETY END TRMNT
30" 6:1 SAFETY END TRTMNT
48" SAFETY END TRMNT
60" SAFETY END TRMNT
8X6 SAFETY END TRMNT
CONCRETE FLUME

TRENCH SAFETY

LIGHT POLE FOUND.(24"DIA)
DAVIT S.L. POLE,SINGLE
F&I DAVIT POLE 40!'/TWIN
F&I LUMINAIRE/150 WHPS
1-1/2" HDPE

1.5" STEEL CONDUIT
1-1/2" HDPE BY BORE

2" SCH. 40 PVC

2" STEEL CONDUIT

2% SCH 40 PVC (BORE)

41 SCH. 40 PVC

F&I CABLE/CONDUIT AWGH4
F&I CABLE/CONDUIT AWGH2

#4 BARE CABLE

PROJECT MANAGEMENT SYSTEM
BID TABULATION REPORT
PROJECT NO: S$T99-07 TASK: 1

SOUTHEAST PKY-MANSFLD WEB

MAX AMT

L.H. LACY COMPANY, LTD
2.73

2.73
118.45

1,954.68

41913.64
29.168.10
151,047.39
574.866.60
39.397.50
4.738.00
5,047 .00
18.849.00
2.987.00
131441.50
25.544.00
17510.00
36.050.00
22.660.00
4.120.00
11.644.15
883.74
1,287.50
3.090.00
1.699.50
3.502.00
5.562.00
7.416.00
6.592.00
1/545.00
8.975.40
71.379.00
75.705.00
217.536.00
41.035.20
57.190.00
10.351.50
6.571.40
907201.60
12.421.80
7.663.20
10, 135.20
27 40400
50.676.00
9105.20

BIDS OPENED:

2 15 2011

DAMAGE /DAY :
TISEO PAVING COMPANY
3.90 2,792.40
5.15 463.50
130.00 1,820.00
103.00 1/442.00
190.00 659,300.00
35.05 67.296.00
37.10 3.264.80
42.25 55.896.75
46.35 13.580.55
46.35 509.85
51.50 40,273.00
58.75 21.737.50
72.10 126.679.70
92.70 71,100.90
103.00 124.012.00
15450 5.562.00
247.20 33.372.00
319.30 178.488.70
409.9 887.131.80
2,678.00 40, 170.00
2.678.00 5.356.00
4.738.00 4.738.00
3.502.00 21.012.00
3.502.00 3.502.00
3/914.00 11.742.00
2.163.00 171304.00
2.781.00 13.905.00
4.841.00 337887.00
13,905.00 27.810.00
1,648.00 1,648.00
98.00 11.662.00
61.80 679.80
1,805.00 1,805.00
2.060.00 4. 120.00
2.575.00 2.575.00
2.678.00 5.356.00
5.407.50 10.815.00
10.300.00 20.600.00
12.360.00 121360.00
1/545.00 1.545.00
1.05 8.975.40
515.00 50.985.00
2,500.00 87.500.00
3.760.00 2487160.00
238.00 39.508.00
2.95 48.203.00
18.00 12.060.00
11.60 6.728.00
3.20 62.208.00
22.50 15.075.00
12.65 7.843.00
5.25 4.305.00
2.25 39.780.00
3.25 797950.00
1.70 15.028.00

AT 02:30

PAGE 2

AUI, CONTRACTORS, L.P.
4.05 2,899.80

5.45
140.00

490.50
1,960.00
1,540.00

572.550.00

ASPRT.OUT 2-16-111

10:07a
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E8OR175
PROJECT NO:
PROJECTED DAYS:

LINE QryY

415 12300

416 8

417 42

418 2

419 7

421 30

422 11

501 241

502 715

503 bbb

504 8606

505 700

506 15

507 7

508 4

509 5

510 224

511 1

512 16

513 3

514 2

515 1

516 1

517 2

518 11

519 5
520 2
521 3
522 7
523 1
524 4
525 10
526 1
527 43
528 12
529 10
530 10788
531 1806
532 1
533 200
534 82

901 1

902 1

903 1
904 1
905 30
906 20
907 20
908 20

ST99-07 COLLINS ST

ITEM

YY120LF
YYOO1EA
YYOO1EA
SL800EA
SL100EA
SLOCILF
SLOT1EA

0oc BONUS/DAY:

DESCRIPTION

#2 BARE COPPER WIRE
GROUND BOX

GROUND BOX

REM. EXIST. STREETLIGHTS
F&I ELECTRIC SERVICE

F&I CONDUIT,RISER U-GUARD
F&I LIGHT FIXT CONTROLLER

SUB-TOTAL PAVING/DRAINAGE

WAQO6LF
WAQOBLF
WAQ12LF
WAC16LF
WA116LF
GVOOEA
GVOO8EA
GV112EA
GV216EA
RROT7CY
SV201EA
FHOO1EA
FH102EA
ZZ594EA
PUCOSEA
YYOO8EA
PU120EA
PUO12EA
AVO20EA
AVO21EA
BOOO2EA
WTO03EA
WTO03EA
WTO12EA
WTOT16EA
WTO020EA
TBO15CY
SWO14LF
CGO33LF
TSOQ3LF
SEQOSLF
YY392LS
22422LF
WA230LF

6" PVC C-900 WATER PIPE
8" PVC C-900 WATER PIPE
12"pVC C-900 WATER PIPE
16" PVC C905 DR18

16" D.I. CL 250

F&I 6" MJ GATE VALVE
F&I 89 MJ GATE VALVE
12" GATE VALVE & BOX

16" GATE VALVE & BOX
CLASS 'B' CONCRETE

201X 16" TS & V
STANDARD FIRE HYDRANT
SALVAGE FIRE HYDRANT
REMOVE GATE VALVE

CUT & PLUG 8" WATER
PLUG 8" OR 12" WATER LINE
F&I 16" PLUG

CUT & PLUG 12" WATER

2" AIR RELEASE VALVE

2% AIR RELEASE RELO.
BLOW-OFF VALVE

TIE TO 2"-12" WL

TIE TO 2"-12" WL

TIE TO EXISTING 12" W.L.
TIE INTO EXIST 16" WL/V
TIE TO EXISTING 20" WL/V
ROCK CUSHION

REM & REPL CONC. SIDEWALK
R&R CONCRETE CURB
TRENCH SAFETY

SODDING

CONST CONTINGENCY ALLOW
TEMP. PVMT. REPAIR

16"DI W/30" CAS OTOC

SUB-TOTAL WATER

MO520LS
IROOILS
MO510LS
MO501LS
TROS8EA
TRO12EA
TR128EA
TR123EA

MONUMENT LANDSCAPING
IRRIGATION SYSTEM
MONUMENT ELECTRICAL
MONUMENT HARDSCAPING
BURR OAK (3" CAL)

2" CEDAR ELM

PECAN (3" CAL)
MULBERRY (RED) (1" CAL)

PROJECT MANAGEMENT SYSTEM
BID TABULATION REPORT
PROJECT NO: ST99-07 TASK: 1

SOUTHEAST PKY-MANSFLD WEB  BIDS OPENED: 2 15 2011 AT 02:30

MAX AMT: DAMAGE /DAY :
L.H. LACY COMPANY, LTD TISEO PAVING COMPANY
2.06 25,338.00 2.60 1,980.00
607.70 4.861.60 438.00 37504.00
607.70 25.523.40 465.00 19530.00
115.36 230.72 490.00 980.00
2,575.00 18,025.00 3,815.00 26,705.00
4.12 370.80 10.00 900.00
1,442.00 15,862.00 900.00 9,900.00
$9,222,350.95 $9,482,652.85

21.00 5,061.00 20.60 4,964 .60
27.62 19.748.30 26.00 18.590.00
37.01 16,432 44 32.00 14.,208.00
41.69 358784 14 45.35 390,282. 10
49.65 34.755.00 49.50 34.650.00
800. 10 12.001.50 875.50 13.132.50
1,083.01 7.581.07 1,133.00 7.931.00
1/946.01 7.784.04 1.905.50 7.622.00
6.907.70 34.538.50 6.592.00 327960.00
68.25 15.288.00 61.80 13.843.20
7,706.16 7.706.16 7,725.00 71725.00
2.286.00 36.576.00 2.060.00 32.960.00
302.25 906.75 154.50 463.50
228.80 457.60 309.00 618.00
166.28 166.28 15450 154.50
247.76 247.76 257.50 257.50
578.25 1,156.50 618.00 1,236.00
438.65 4.825.15 515.00 5.665.00
3,818.05 191090.25 3,090.00 15.450.00
41216.73 8.433.46 618.00 1/236.00
41902.12 14.706.36 3,090.00 9.270.00
321.51 21250.57 1,030.00 7.210.00
390.22 390.22 1.236.00 1.236.00
600.88 2,403.52 1.802.50 7.210.00
778.48 7.784.80 2.575.00 25.750.00
2,813.06 2.813.06 4.635.00 4.635.00
15 202745 30.90 1.328.70

38.65 463.80 26.00 312.00
28.70 287.00 26.00 260.00
0.26 2,804.88 0.77 8,306.76
2.94 5.309.64 2.75 4196650
150,000.00 150.,000.00  150,000.00 150.000.00
18.05 3.610.00 12.50 27500.00
365.46 29.967.72 361.00 29.602.00
$816,358.92 $856,535.86

8,210.75 8,210.75 8,250.00 8,250.00
5.934.19 5,934.19 6.000.00 6.000.00
8.240.00 8.240.00 9.100.00 91100.00
56.032.00 56,032.00 51.000.00 51.000.00
350.89 10.526.70 351.00 10.530.00
222.45 4. 449.00 225.00 4.500.00
401.09 8.021.80 405.00 8.100.00
208.06 4.161.20 210.00 4.200.00

PAGE 3

AUI, CONTRACTORS, L.P.

2.15
640.00
640.00
122.00

2,800.00

5.00

1,600.00

30.00
31.00
46.00
50.00
55.00

800.00

1,200.00

2.000.00

13.00
150,000.00
31.00
400.00

8,700.00
4.300.00
8.800.00

38.000.00

370.00
235.00
420.00
220.00

26,445.00
5.120.00
26.880.00

$9,559,936.30

7,230.00
22.165.00
20.424.00

430.300.00
38.500.00
12.000.00

8.400.00
8.000.00
35.500.00
13.440.00
6.200.00
38.400.00
5.100.00
600.00
200.00
330.00
1,600.00
5.500.00
12.500.00

6.200.00
32.800.00

$957,371.00

8,700.00
6.300.00
8.800.00

38.000.00

11,100.00
4.700.00
8.400.00
4, 400.00

ASPRT.OUT 2-16-111
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E80R175 PROJECT MANAGEMENT SYSTEM PAGE 4
BID TABULATION REPORT
PROJECT NO: ST99-07 TASK: 1

PROJECT NO: ST99-07 COLLINS ST SOUTHEAST PKY-MANSFLD WEB  BIDS OPENED: 2 15 2011 AT 02:30
PROJECTED DAYS: 0 C  BONUS/DAY: MAX AMT: DAMAGE /DAY :
LINE  QTY ITEM  DESCRIPTION L.H. LACY COMPANY, LTD TISEO PAVING COMPANY AUI, CONTRACTORS, L.P.
909 30 TRI41EA SHUMARD OAK (3" CAL.) 350.89 10,526.70 355.00 10,650.00 370.00 11,100.00
910 7744 SEQO8SY GRASS SOD 0.58 4.491.52 0.58 4.4691.52 0.60 41 646.40
911 6922 SEQ08SY GRASS SOD 0.49 3.391.78 0.50 3.461.00 0.50 3.461.00
912 1936 SE008SY GRASS SOD 0.57 1,103.52 0.58 1,122.88 0.60 1,161.60
913 4550 SEQQ4SY BUFFALO GRASS SOD 3.97 18.063.50 3.90 17.745.00 3.85 17.517.50
914 1 IROOILS IRRIGATION SYSTEM 8,959.97 8.959.97 9,000.00 9.000.00 10,000.00 10,000.00
SUB-TOTAL TREES $152,112.63 $148,150.40 $138,286.50
TOTAL BASE BID AMOUNT $10,165,822.50 $10,487,337.11 $10,615,593.80
WITH ALTS: * $10,190,822.50 $10,487,339. 11 $10,655,593.80

ASPRT.OUT 2-16-111 10:07a
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E8ORT75
PROJECT NO:
PROJECTED DAYS:

LINE ITEM
101 MOOO1LS
102 22169L8
103 EX001CY
104 F1001CY
105 CPO09SY
106 DWOO6SY
107 su0o1sY

108 SUCO4TN

109 F1006SY
110 SUOO3TN

1M1 MPOO5SY

112 YY117syY

13 SW004SY

114 HCO10EA

115 HMOO3SY

116 HMOO02SY

i1 HMO20LF

118 YY116LF

119 YYO14LF

120 CHOOLF

121 CIB06LF

122 GDOOSEA

123 GDOOGEA

124 GDOO4EA

125 GDOQILF

126 BAOOILF

127 ZZ553LF

128 FEO12LF

129 SEQ02SY

130 2Z80CEA

131 BROOZLS

132 BROO2LS

133 BROOZLS

134 CPOO9SY

135 ZZ984TN

136 YY392LS

137 ECO10LS

138 BROO&LF

139 BROQ7LF

140 SI013LF

141 HMO02SY

142 BWOO1CY

143 ZZ422LF

1984  GR998LS

199B  YYO19LS

201 PM104LF

202 PM301LF

203 PM108LF

204 PM112LF

205 PM124LF

206 PM204LF

207 PM208LF

ST99-07 COLLINS ST

0'C  BONUS/DAY:
MARIO SINACOLA & SONS
440,000.00 440,000.00
511.500.00 511.500.00
6.00 277.302.00

3.00 221.457.00

30.50 1,426,180.00
45.00 12.105.00

1.40 71,624.00
133.00 183.806.00
2.40 122.784.00

96.00 110.592.00
75.00 457600.00
75.00 20.400.00
30.00 139.110.00
750.00 20.250.00
9.00 23.517.00

22.00 57.486.00
75.00 27.225.00
25.00 17.350.00
30.00 187360.00
10.00 12.210.00
140.00 24.640.00
4,650.00 91300.00
1.995.00 5.985.00
480.00 37360.00
43.00 8.944.00
26.00 15.808.00
30.00 10.800.00
26.00 4.810.00

0.52 46.306.00
702.00 2.106.00
277,000.00 277.000.00
648.000.00 648.000.00
779.000.00 779.000.00
100.00 407000.00
30.00 157000.00
565,000.00 565.000.00
140,000.00 140,000.00
40.00 9.200.00
63.00 11.340.00
90.00 11/700.00
47.00 23.500.00
6.00 201.000.00
45.00 22.500.00
5,000.00 5,000.00
50,000.00 50,000.00
0.80 7,200.80

0.80 312.00

1.25 6,091.25

2.50 3.785.00

4.50 1.570.50

0.80 20.628.00

1.25 21025.00

PROJECT MANAGEMENT SYSTEM

BID TABULATION REPORT

PROJECT NO: ST99-07 TASK: 1
BIDS OPENED: 2 15 2011

SOUTHEAST PKY-MANSFLD WEB

MAX AMT:
JACKSON CONSTRUCTION, LTD
440,000.00 440,000.00
211,000.00 211.000.00
3.00 138.651.00

1.75 129.183.25

33.00 1,543,080.00
44.00 11.836.00

1.15 58.834.00
150.00 207.300.00
4.00 204.640.00
100.00 115.200.00
63.00 38.304.00
57.00 15.504.00
30.00 139.110.00
724.00 19.548.00
9.50 24.823.50

24.00 62.712.00
12.50 4.537.50
18.00 12.492.00
37.00 221644.00

7.00 8.547.00

85.00 14.960.00
6,700.00 13.400.00
2.950.00 8.850.00
750.00 5.250.00
40.00 8.320.00
41.00 24.928.00
41.00 14.760.00
71.00 13.135.00

0.70 62.335.00
1,200.00 3.400.00
325.,000.00 325.000.00
800,000.00 800,000.00
825.000.00 825.000.00
63.50 25.400.00
50.00 25.000.00
565,000.00 565.000.00
140,000.00 140.000.00
50.00 11.500.00
70.00 121600.00
85.00 11/050.00
50.00 25.000.00
11.50 385.250.00
24.00 12.,000.00
150,000.00 150,000.00
0.75 6,750.75

1.10 429.00

1.80 8,771.40

4.00 6.056.00

8.00 2.792.00

0.75 19.338.75

1.70 21754.00

DAMAGE /DAY :
ED BELL CONST. CO.
440,000.00 440,000.00
40000000 40000000
2.95 136.340. 15

7.25 535.187.75
29.00 1,356.040.00
46.00 12.374.00

3.00 153.480.00
135.00 186.570.00
1.50 76.740.00
100.00 115.200.00
60.00 36.480.00
60.00 16.320.00
25.00 115.925.00
850.00 227950.00
9.00 23.517.00

25.00 65.325.00
12.00 %4 356.00
20.00 13.880.00
33.00 20.196.00
10.00 12.210.00
135.00 23.760.00
10,000.00 20.000.00
21400.00 7.200.00
1,000.00 7.000.00
21.00 4.368.00
40.00 24.320.00
50.00 18.000.00
75.00 13.875.00
0.60 53.430.00
2,000.00 6.000.00
325.000.00 325.000. 00
800 000.00 800,000.00
900.000.00 900.000.00
150.00 60.000.00
21.00 10,500.00
565,000.00 565.000.00
140.000.00 140.000.00
73.82 16.978.60
106.63 197193, 40
94.25 12.252.50
46.00 23.000.00

2.50 83.750.00

22.00 11,000.00

1.00 1.00
54,000.00 54,000.00
1.05 9,451.05

1.05 409.50

1.65 8,040.45

3.25 4.920.50

6.00 27094.00

1.05 27.074.25

1.65 2.673.00

AT 02:30

0.

1,900.
736.557.
1001.089.
1151.551.
84.

46.

565,000.

140000,
46

77.
101.
23.
2.
34.
1.

-

S OOWN2O0

PAGE 5

TEXAS STERLING
440,000.00
323.824.00
462.170.00
147 .638.00

1,776.880.00
137450.00
102.320.00
183.806.00
71.624.00
99.072.00
40.736.00
17.952.00
14838400
25.650.00
23.517.00
57 .486.00
4.174.50
12149200
20.808.00
197536.00
12.320.00
12.600.00
8.400.00
4.900.00
436800
20.672.00
13.320.00
5.550.00
52.539.50
5.700.00
736.557.00
1,001,089.00
1,151.551.00
337600.00
23.000.00
565.000. 00
140.000.00
10.632.90
13.939.20
13, 156.00
11.870.00
67000.00
17.325.00

1.00
1.00

4,770.53
300.30
6,529.82
4154200
2.094.00
13.666.05
1,960.20

ASPRT.OUT 2-16-111

10:07a
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E80R175
PROJECT NO:
PROJECTED DAYS:

LINE ITEM

208 PMOOBEA

209 PMOO9EA

210 PM210EA

21 PM209EA

301 GBOO1CY

302 RPO18LF

303 RP118LF

304 RPO24LF

305 RP124LF

306 RPOZ27LF

307 RPO30LF

308 RPO33LF

309 RPO36LF

310 RPO42LF

311 RPO48LF

312 RPOBOLF

313 ZZ295LF

314 Z2297LF

315 27Z746LF

316 RIO10EA

317 CI010EA

318 RI110EA

319 RIO15EA

320 CI015EA

321 RI020EA

322 CI344EA

323 JBO4LEA

324 JBO55EA

325 BRO16EA

326 BRO16EA

327 HRO17LF

328 HROOSLF

329 ZZ663EA

330 ZZ666EA

331 2277 1EA

332 YYO61EA

333 ZZ74TEA

334 ZZ748EA

335 ZZ749EA

336 FLOOSEA

337 TSOO3LF

401 SLO24EA

402 SLOO3EA

403 SLOO4EA

404 SLO13EA

405 22148LF
406 PVO13LF

407 Z2Z153LF
408 PVOO2LF
409 PVO14LF

410 PVOOOLF
411 PVOQ7LF

412 SL204LF

413 SL202LF
414 SL211LF

ST99-07 COLLINS ST
0cC

BONUS /DAY :
MARIO SINACOLA & SONS
2.65 1,897 .40
2.65 238.50
115.00 1,610.00
110.00 1/540.00
168.00 582.960.00
37.00 71,040.00
39.00 31432.00
48.00 63.504.00
55.00 16.115.00
55.00 605.00
62.00 48,484.00
72.00 26.640.00
80.00 140.560.00
93.00 71.331.00
102.00 122.808.00
200.00 7.200.00
245.00 337075.00
265.00 148, 135.00
345.00 746.580.00
2,450.00 36.750.00
2.450.00 4.900.00
4.600.00 4.600.00
3.250.00 19500.00
3.250.00 37250.00
3.650.00 10.950.00
1/950.00 15600.00
4.000.00 20.000.00
6.750.00 471250.00
15.000.00 307000.00
2.500.00 2.500.00
95.00 11/305.00
58.00 638.00
1,700.00 1,700.00
1.750.00 3.500.00
1/925.00 1,925.00
2,000.00 4.000.00
2.750.00 5.500.00
3.500.00 7.000.00
5.500.00 5.500.00
1/500.00 1/500.00
1.00 8.548.00
700.00 69.300.00
2,100.00 73.500.00
3.200.00 211.200.00
240.00 397840.00
3.40 557556.00
15.00 10.050.00
11.00 6.380.00
4.50 87.480.00
18.00 12.060.00
12.00 7144000
12.00 97840.00
1.50 26.520.00
2.00 497200.00
1.00 87840.00

PROJECT MANAGEMENT SYSTEM

BID TABULATION REPORT

PROJECT NO: ST99-07 TASK: 1

SOUTHEAST PKY-MANSFLD WEB
MAX AMT:

JACKSON

170.

CONSTRUCTION, LTD
5.00

3,580.0

BIDS OPENED:
DAMAGE /DAY :

2 15 20M

ED BELL CONST. CO.
3.50

.50
.00
.00

2,506.00
315.00
2,170.00
2.100.00
555.200.00
61.440.00
3.080.00
52.920.00
13.478.00
572.00
42,228.00
22.200.00
115.962.00
67496.00
126 420.00
5.400.00
32.400.00
176.085.00
908.880.00
39.000.00
5.200.00
3/800.00
21.000.00
37500.00
127300.00
20.000.00
13.000.00
28.700.00

41.500.00
57.190.00
10,385.00

6.670.00
92.340.00
12.395.00

7.750.00
107250.00
28.288.00
51,660.00

9.724.00

AT 02:30

3.
5.
125.
100.
182.
40.
40.
40.

75
00
00
00

PAGE

6

TEXAS STERLING

2,685.
450.
1,750.
1/400.
631.540.
76.800.

ASPRT.OUT 2-16-111 10:07a
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EBOR175 PROJECT MANAGEMENT SYSTEM PAGE 7
BID TABULATION REPORT
PROJECT NO: ST99-07 TASK: 1

PROJECT NO: ST99-07 COLLINS ST SOUTHEAST PKY-MANSFLD WEB  BIDS OPENED: 2 15 2011 AT 02:30

PROJECTED DAYS: 0 C  BONUS/DAY: MAX AMT: DAMAGE /DAY :

LINE  ITEM MARIO SINACOLA & SONS  JACKSON CONSTRUCTION, LTD ED BELL CONST. CO. TEXAS STERLING
415 YY120LF 2.00 24,600.00 2.50 30,750.00 2.10 25,830.00 2.00 24,600.00
416 YYOOIEA 590.00 4.720.00 650.00 5.200.00 600.00 4.800.00 590.00 4.720.00
417 YYOOIEA 590.00 24.780.00 750.00 31.500.00 600.00 25720000 590.00 24.780.00
418  SLBOOEA 112.00 224.00 250.00 500.00 115.00 230.00 289.48 578.96
419 SL100EA 2,500.00 17,500.00 190.00 1,330.00 2,600.00 18,200.00 203.82 1,426.74
421 SLOOILF 4.00 360.00 11.00 990.00 4.50 405.00 13.01 1,170.90
422 SLOTIEA 1,400.00 15,400.00 610.00 6,710.00 1,500.00 16,500.00 655.92 7.215.12
SUB-TOTAL PAVING/DRAINAGE $9,819,730.45 $9,864,930. 15 $10,190,320.35 $11,112,169.72

501  WAOOBLF 35.00 8,435.00 27.00 6,507.00 28.00 6,748.00 51.00 12,291.00
502 WAOOBLF 45.00 32.175.00 28.00 20.020.00 33.00 23.595.00 28.00 27.170.00
503 WAOT2LF 70.00 31.080.00 35.00 15.540.00 47.00 20.868.00 42.00 18.648.00
504 WAOT6LF 54.00 46472400 73.00 628.238.00 49.00 421.694.00 60.00 516.360.00
505  WAT16LF 60.00 42.000.00 81.00 56.700.00 61.00 421700.00 64.00 44.800.00
506  GVOOGEA 750.00 11,250.00 700.00 10.500.00 800.00 12.000.00 795.00 11/925.00
507  GVOOSEA 1,000.00 7.000.00 985.00 6.895.00 1,100.00 7.700.00 1,100.00 7.700.00
508 GV112EA 1,750.00 7.000.00 1,700.00 4.800.00 2.000.00 8000.00 1/900.00 7.600.00
500  GV216EA 11,750.00 58.750.00 5.500.00 27.500.00 157000. 00 7500000 7.057.00 35.285.00
510 RROT7CY 75.00 16.,800.00 61.00 13.664.00 150.00 33.600.00 71.00 15.904.00
511 SV201EA 20,000.00 20.000.00 15,000.00 15.000.00 30,000.00 307000.00 8,000.00 8.000.00
512 FHOOEA 37250.00 52.000.00 27000.00 32.000.00 2.900.00 46.400.00 2.900.00 46.400.00
513 FH102EA 750.00 2.250.00 750.00 2.250.00 600.00 1,800.00 285.00 855.00
514 ZZ594EA 500.00 1,000.00 200.00 400.00 525.00 1,050.00 285.00 570.00
515  PUOOSEA 150.00 150.00 100.00 100.00 160.00 160.00 88.00 88.00
516 YYOOBEA 250.00 250.00 150.00 150.00 320.00 320.00 122.00 122.00
517 PU120EA 550.00 1,100.00 325.00 650.00 1,000. 00 2,000.00 435.00 870.00
518 PUO12EA 500.00 5.500.00 450.00 7,150.00 1/600.00 17160000 710.00 7,810.00
519 AVO20EA 4,000.00 20.000.00 4,000.00 20.000.00 27500.00 12.500.00 3,000.00 15.000.00
520 AVO21EA 37500.00 7.000.00 37800.00 7.600.00 2.500.00 5.000.00 1.800.00 3.600.00
521  BOOOZEA 5.000.00 15.000.00 2.000.00 6.000.00 3.500.00 10,800.00 4.200.00 12.600.00
522 WTOO3EA 1,500.00 10.500.00 1,000.00 7.000.00 850.00 5.950.00 900.00 6.300.00
523 WTOO3EA 1,500.00 1,500.00 1,000.00 1/000.00 1,060.00 1,060.00 975.00 975.00
524 WTO12EA 1,750.00 7.000.00 1,000.00 4.000.00 1,500.00 6.000.00 1,200.00 4,800.00
525  WTO16EA 1.750.00 17..500.00 21000.00 20.000.00 2.300.00 23.000.00 27500.00 25.000.00
526  WTO20EA 2.000.00 2.000.00 2/000.00 2.000.00 3.400.00 37400.00 57100.00 57100.00
527 TBOT5CY 20.00 860.00 21.00 903.00 33.00 1/419.00 46.00 1,978.00
528  SWOT4LF 60.00 720.00 19.50 234.00 45.00 540.00 150.00 1/800.00
529  CGO33LF 30.00 300.00 16.50 165.00 18.00 180.00 140.00 1,400.00
530  TSOO3LF 1.00 10,788.00 1.00 10,788.00 0.15 1,618.20 1.00 10.788.00
531  SEQOSLF 2.50 4.515.00 4.00 7.224.00 5.50 9933.00 2.10 3.792.60
532 YY392LS 150,000. 00 150,000.00  150,000.00 1507000.00  150,000.00 150,000.00  150,000.00 150,000.00
533 77422LF 45.00 97000.00 25.00 5.000.00 26.00 5.200.00 35.00 7.000.00
534 WA230LF 475.00 38.950.00 325.00 26.650.00 400.00 327800.00 520.00 42.640.00
SUB-TOTAL WATER $1,057,097.00 $1,118,628.00 $1,020,635.20 $1,055,171.60

901  MO520LS 7,800.00 7,800.00 8,000.00 8,000.00 8,000.00 8,000.00 7,900.00 7,900.00
902  IR0OILS 13.000.00 13.,000.00 6.000.00 6.000.00 6.000.00 6.000.00 5.637.69 5.637.69
903  MO510LS 8.000.00 8.000.00 10/000.00 10.000.00 $1000.00 9.000.00 19.881.55 19.881.55
904  MO501LS 48.900.00 48.900.00 50.000.00 50.000.00 35.000.00 35.000.00 31.332.57 31,332.57
905  TROSSEA 340.00 10,200.00 350.00 10.500.00 350.00 10.500.00 518.00 157540.00
906  TRO12EA 216.00 4.320.00 250.00 5.000.00 225.00 4.500.00 408.00 8.160.00
907  TR128EA 390.00 7.800.00 400.00 8.000.00 400.00 8.000.00 518.00 107360.00
908  TR123EA 202.00 4.040.00 250.00 5.000.00 215.00 4.300.00 308.00 6.160.00

ASPRT.OUT 2-16-111 10:07a Page 7 of 8
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EBOR175
PROJECT NO:
PROJECTED DAYS:
LINE ITEM
909 TR141EA
910 SE008SY
911 SE008SY
912 SE008SY
913 SE004SY
914 IROO1LS

SUB-TOTAL TREES

TOTAL BASE BID AMOUNT

WITH AL
T

TS: *

$T99-07 COLLINS ST
ocC BONUS/DAY:

MARIO SINACOLA & SONS
340.

00 10,200.00

0.56 4,336.64

0.48 3,322.56

0.55 1,064.80

3.55 16,152.50

27 ,000.00 27,000.00
$166,136.50

$10,987,963.95
$11,042,963.95

PROJECT MANAGEMENT SYSTEM
BID TABULATION REPORT
PROJECT NO: S§799-07 TASK: 1

SOUTHEAST PKY-MANSFLD WEB  BIDS OPENED: 2 15 2011
MAX AMT: DAMAGE /DAY:

JACKSON CONSTRUCTION, LTD ED BELL CONST. CO.

350.00 10,500.00 350.00 10,500.00

1.00 7.744.00 0.90 6.969.60

1.00 6.922.00 0.80 5.537.60

1.00 1/936.00 0.90 1/742.40

4.00 181200.00 4.00 187200.00

13,000.00 13.000.00 10,000.00 10700000

$160,802.00 $138,249.60

$11,295,204. 15
$11,349,205.15

$10,994,360. 15
$11, 144,360. 15

AT 02:30

518.00
0.59

0.57

0.58

3.90
34,900.00

PAGE 8

TEXAS STERLING
15,540.00
4.568.96
3.945.54
1/122.88
17.1745.00
34.900.00

$182,794.19

$12,350, 133.51
$12,350,135.51

ASPRT.OUT 2-16-111

10:07a
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